
DTFAWA-10-R-00003 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

The Contractor must furnish and make available all professional, technical, and support labor, as well as 
management services, supplies, materials, data, and facilities needed to accomplish the requirements set 
forth in Section C, Statement of Work (SOW), as incrementally requested and authorized by the 
Contracting Officer. 

The following defines the Contract Line Items (CLINs) for this Contract. 

CLIN 
001 

0001.A 

0001 .A.1 

DESCRIPTION 
TBFM Maintenance and Sustainment 

Contract Award to February 2020 

Develop, Test, Deploy, Implement and Maintain the 
System 

Sub CLIN: Contract Award to February 2015 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
Develop, Test, Deploy, Implement and Maintain the 

System 
Sub CLIN: Option 1 (February 2015 to February 2016) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 

QTY 
1 

1 

1 

UNIT 
EA 

EA 

EA 

EC 
FF 

EC 
FF 

AMOUNT 
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0001A2 

0001 A 3 

0001A4 

0001 A 5 

Develop, Test, Deploy, Implement and Maintain the 
System 

Sub CLIN: Option 2 (February 2016 to February 2017) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
Develop, Test, Deploy, Implement and Maintain the 

System 
Sub CLIN: Option 3 (February 2017 to February 2018) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
Develop, Test, Deploy, Implement and Maintain the 

System 
Sub CLIN: Option 4 (February 2018 to February 2019) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
Develop, Test, Deploy, Implement and Maintain the 

System 
Sub CLIN: Option 5 (February 2019 to February 2020) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 

1 

1 

1 

1 

EA 

EA 

EA 

EA 

EC 
FF 

EC 
FF 

EC 
FF 

EC 
FF 
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0001 .B 

0001 .B.1 

0001 .B.2 

0001 .B.3 

0001 .B.4 

Hardware/Software/License Procurement 
Sub-CLIN: Contract Award to February 2015 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
Hardware/Software/License Procurement 

Sub-CLIN: Option 1 (February 2015 to February 2016 

EC - Estimated Cost 
FF-Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
Hardware/Software/License Procurement 

Sub -CLIN: Option 2 (February 2016 to February 2017) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
Hardware/Software/License Procurement 

Sub -CLIN: Option 3 (February 2017 to February 2018) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
Hardware/Software/License Procurement 

Sub -CLIN: Option 4 (February 2018 to February 2019) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 

EC 
FF 

EC 
FF 

EC 
FF 

EC 
FF 

EC 
FF 
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0001.B.5 

0002 

0002.A 

0002. B 

0002.C 

Hardware/Software/License Procurement 
Sub -CLIN: Option 5 (February 2019 to February 2020) 

EC - Estimated Cost 
FF - Fixed Fee 

Cost Plus Fixed Fee (CPFF) 
TBFM Re-Architecture 

Base Period: Contract Award to October 2013 

Procure Hardware/Software/Licenses Re-Hosting 
Sub -CLIN: Contract Award to May 2013 

Cost Plus Fixed Fee (CPFF) 

Design, Develop to include M & C, MMG, and additional 
engineering string, and Test software 

Sub-CLIN: April, 2010 to December 2011 

TC - Target Cost 
TF - Target Fee 

CI -Cost Incentive 
SI - Schedule Incentive 

Ql - Quality Incentive 

Cost Plus Incentive Fee (CPIF) 
Implementation to include Site Survey through 

Operations 
Sub-CLIN: June 2010 to June 2013 

TC - Target Cost 
TF - Target Fee 

CI - Cost Incentive 
SI - Schedule Incentive 

Cost Plus Incentive Fee (CPIF) 

EC 
FF 

EC 
FF 

TC 
TF 
CI 
SI 
Ql 

TC 

TF 

CI 

SI 
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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

0002. D 

0003 

0003 .A 

0003.B 

Improved Wind Data 
Sub-CLIN: June 2011 to May 2012 

TC - Target Cost 
TF-Target Fee 

CI - Cost Incentive 
SI - Schedule Incentive 

Ql - Quality Incentive 

Cost Plus Incentive Fee (CPIF) 
Design, Devleop, Test and Deploy TBFM Enhancements 

Base Period: Contract Award to November 2014 

Extended Metering 
Sub-CLIN: Contract Award to November 2014 

TC - Target Cost 
TF - Target Fee 

CI -Cost Incentive 
SI - Schedule Incentive 

Ql-Quality Incentive 

Cost Plus Incentive Fee (CPIF) 
Coupled Scheduling 

Sub-CLIN: Contract Award to May 2011 

TC - Target Cost 
TF - Target Fee 

CI - Cost Incentive 
SI - Schedule Incentive 

Ql - Quality Incentive 

Cost Plus Incentive Fee (CPIF) 

TC 
TF 
CI 
SI 
Ql 

TC 
TF 
CI 
SI 
Ql 

TC 
TF 
CI 
SI 
Ql 
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0003.C 

0003.D 

0003.E 

0003.F 

Flexible Scheduling/Accelerated Arrivals 
Sub-CLIN: April, 2010 to November 2011 

TC - Target Cost 
TF - Target Fee 

CI -Cost Incentive 
SI - Schedule Incentive 

Ql - Quality incentive 

Cost Plus Incentive Fee (CPIF) 
Convective Weather Display 

Sub-CLIN: April 2011 to November 2013 

TC - Target Cost 
TF - Target Fee 

CI - Cost Incentive 
SI - Schedule Incentive 

Ql - Quality Incentive 

Cost Plus Incentive Fee (CPIF) 
TBFM Information Sharing 

Sub-CLIN: August 2010 to November 2012 

TC - Target Cost 
TF - Target Fee 

CI-Cost Incentive 
SI - Schedule Incentive 

Ql - Quality Incentive 

Cost Plus Incentive Fee (CPIF) 
Update Trajectory Calculations for RNAV/RNP Routing 

and Procedures 
Sub-CLIN: August 2011 to May 2013 

TC - Target Cost 
TF - Target Fee 

CI -Cost Incentive 
SI - Schedule Incentive 

Ql - Quality Incentive 

Cost Plus Incentive Fee (CPIF) 

TC 
TF 
CI 
SI 
Qi 

TC 
TF 
CI 
SI 
Ql 

TC 
TF 
CI 
SI 
Ql 

TC 
TF 
CI 
SI 
Ql 
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0003.G Metering Analysis and Improvement 
Sub-CLIN: January 2011 to November 2013 

TC - Target Cost 
TF - Target Fee 

Ci - Cost Incentive 
SI - Schedule Incentive 

Ql - Quality Incentive 

Cost Plus Incentive Fee (CPIF) 

TC 
TF 
CI 
SI 
Ql 

0003. H Integrated Departure and Arrival Capability 
Sub-CLIN: Contract Award to November 2014 

TC - Target Cost 
TF - Target Fee 

CI - Cost Incentive 
SI - Schedule Incentive 

Ql - Quality Incentive 

Cost Plus Incentive Fee (CPIF) 

TC 
TF 
CI 
SI 
Ql 

0004 Engineering Services and Site Support 
Contract Award to February 2020 

0004 .A Engineering Services and Site Support 
Base Period: Contract Award to February 2015 

Time and Material (T & M) 
0004. B Engineering Services and Site Support 

Option 1 (February 2015 to February 2016) 
Time and Material (T & M) 

0004. C Engineering Services and Site Support 
Option 2 (February 2016 to February 2017) 

Time and Material (T & M) 
0004. D Engineering Services and Site Support 

Option 3 (February 2017 to February 2018) 
Time and Material (T & M) 

0004. E Engineering Services and Site Support 
Option 4 (February 2018 to February 2019) 

Time and Material (T & M) 
0004. F Engineering Services and Site Support 

Option 1 (February 2019 to February 2020) 
Time and Material (T & M) 
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